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C. F. Stillrnan
File: Pine Canyon Rec.
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Mr. Wayne Hedberg
State of Utah Dept. of Natural Resources
Division of Oil, Gas and Mining
3 Triad Center, Suite 350
Salt Lake City, UT g4L8o-l-203

Subj ect: Pine Canyon Reclamation - Cost Estimate
Dear Mr. Hedberg:

a9 a stipulation of the tentative approvar for the pine canyonfinal recramation plan (dated octobLr za, l_989), it was requestedthat Kennecott utah copper (I(tJc) provide a reciamation costestimate. This estimate wirr ue tne source upon which areclamation surety is based.

The attached list is based on removal costs for remainingstructures and contingency costs for maintenance and revegetationof those areas that night need assistance. we would suggest afigure of seventy-two Thousand Five Hundred Dollars (gzjlsoo.oo)
be used for bonding.purposes. As you are aware, the-pine canyonarea was reclairned in 19gg and l_999.

Pl-ease contact me or rny staff if you have any questions orcomments. The reclamation surety in the form of a self-bond wil1be secured upon concurrence on these costs.

Very truly yours,

tr-
Director, Environmental Affairs



KENNECOTT UTAII COPPER CORPORATTON

ESTII,IATED CONTTNGENCY cosTs FoR FTNAL RECI,AI{ATTON

Pine Canvon Reclamation proiect

ftem

Denolition/Burial remaining structures
Earthwork/Regrading
Removal of Waste Rock
Construction of Water Retention Berms
Removal of External Metal from HeadfrarnePine Canyon Tunnel portal Removal
Riprap
Revegetation
Asphalt Water Bars
Monitoring
Repairs to Vegetation

Subt,otaI

Construction Supervision (LOg of subtotal)

Total

Cost

$L4,97O
6 ,49O

L2 ,37 O

5 ,4gO
6, OO0
3 t27O

550
8,29O

500
L,g2O
4.920

$65,800

6.600

$72,4oo

unit costs hrere obtained from Means site work cost Data, r-9g9.Quantities of materials were calculated from the June 28, j-989
recramation plan prepared by JBR consurtants Group.
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